STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

RoyY COOPER JAMES H. TROGDON, 11
GOVERNCOR SECRETARY

August 14,2017

TO: Prospective Bidders DocuSigned by:
FROM: Jeff Turner, Division Proposals Engineer Ew%maé“m‘ o

SUBJECT: Addendum #1]
Contract DI00170

Grading, Drainage, Paving and Structure on Existing Bridge 186 on
(SR 2568) Rimertown Road in Rowan County

The subject contract proposal contains the following addendum:

1. Replace Page 9 of the Contract Proposal -
SPI GO7C “Contract Time and Liquidated Damages” and
SPI G13A “Intermediate Contract Time Number 1 and Liquidated Damages”
The contract dates have changed.

Please note that an .ebs amendment file has been provided for use with electronic bidding.
Contractors who submit electronic bid preparation with manual delivery proposals shall insert the
attached sheets in their appropriate places and void the original sheets. The addendum has been
updated to the Division 9 Letting website.

This addendum officially becomes part of the contract.

Mailing Address: Telephone: (336) 747-7800 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (336) 703-6693 375 SILAS CREEK PARKWAY
DIVISION 9 — PROJECT DEVELOPMENT Customer Service: 1-877-368-4968 WINSTON-SALEM, NC 27127

375 SILAS CREEK. PARKWAY

WINSTON-SALEM, NC 27127 Website: www.ncdol.gov
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CONTRACT TIME AND LIQUIDATED DAMAGES:
(@-17-12) 108 $P16G07C

The date of availability for this contract is October 2, 2017.

The completion date for this contract is November 30, 2018.

Except where otherwise provided by the contract, observation periods required by the contract will
not be a part of the work to be completed by the completion date and/or intermediate contract times
stated in the contract. The acceptable completion of the observation periods that extend beyond
the final completion date shall be a part of the work covered by the performance and payment
bonds.

The liquidated damages for this contract are Two Hundred Dellars ($ 200.00) per calendar day.
These liquidated damages will not be cumulative with any liquidated damages which may become
chargeable under Intermediate Contract Time Number 1.

INTERMEDIATE CONTRACT TIME NUMBER 1 AND LIQUIDATED DAMAGES:

(7-1-95) (Rev. 2-21-12) 108 SPIGI3 A

Except for that work required under the Project Special Provisions entitled Planting, Reforestation
and/or Permanent Vegetation Establishment, included elsewhere in this proposal, the Contractor
will be required to complete all work included in this contract and shall place and maintain traffic
on same.

The date of availability for this intermediate contract time is March 5, 2018.
The completion date for this intermediate contract time is June 22, 2018.

The liquidated damages for this intermediate contract time are Five Hundred Dollars ($ 500.00)
per calendar day,

Upon apparent completion of all the work required to be completed by this intermediate date, a
final inspection will be held in accordance with Article 105-17 and upon acceptance, the
Department will assume responsibility for the maintenance of all work except Planting,
Reforestation and/or Permanent Vegetation Establishment. The Contractor will be responsible for
and shall make corrections of all damages to the completed roadway caused by his planting
operations, whether occurring prior to or after placing traffic through the project.

PERMANENT VEGETATION ESTABLISHMENT:
(2-16-12) (Rev. 10-15-13) 104 SPI G16

Establish a permanent stand of the vegetation mixture shown in the contract. During the period
between initial vegetation planting and final project acceptance, perform all work necessary

to establish permanent vegetation on all erodible areas within the project limits, as well as,

in borrow and waste pits. This work shall include erosion control device maintenance and
installation, repair seeding and mulching, supplemental seeding and mulching, mowing,

and fertilizer topdressing, as directed. All work shall be performed in accordance with the
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ADDENDA
ADDENDUM #1
I, representing
(SIGNATURE)
Acknowledge receipt of Addendum #1.
ADDENDUM #2
I, representing
(SIGNATURE)
Acknowledge receipt of Addendum #2.
ADDENDUM #3
I, representing
(SIGNATURE)

Acknowledge receipt of Addendum #3.



